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NAMPA HIGHWAY DISTRICT No. 1
MISC. ROADWAY PAVING, 2010
ADVERTISEMENT FOR BIDS

Separate sealed bids for Nampa Highway District’s Miscellaneous Roadway Paving, 2010 Project will be received by the
Nampa Highway District No. 1, 4507 12™ Avenue Road, Nampa ID. 83686, until 10:00 AM local time on March 23, 2010, and
then at said office publicly opened and read aleud.

The project consists of constructing a 3-inch thickness of asphalt paving with a typical width of 26 feet on reconstructed
subbase and base course that have been placed by Nampa Highway District, including:

*  Approximately 25,000 tons of plantmix paving on various roads throughout the District.
»  Approximately 9 miles of Surface Preparation for the paving portion of the project.

It is the intent of the Project Documents and Drawings to describe the work required to complete this project in sufficient detail
to secure comparable bids. All parts or work not specifically mentioned which are necessary in order to provide a complete
project shall be inciuded in the bid and shall conform to all Local, State and Federal requirements.

The work performed under this contract shail be complete in its entirety on or before October 15, 2010.
There are no Federal funds utilized in this project.
The Project Documents and Drawings are available for examination at the following locations:

1) Nampa Highway District #1, — 4507 12™ Avenue Road, Nampa, Idaho 83686

2) Paragon Consulting, Inc. — 157 W. 4" Street, Kuna, Idaho 83634 (issuing office)

3) Associated General Contractors — 110 North 27 Street, Boise, Idaho 83702

4} McGraw-Hill Construction Plan Center — 8060 West Arapaho Ct., Boise, Idaho 83714

5) The Project Documents and Drawings may be obtained from Paragon Consulting, Inc., 157 W. 4™ Street, Kuna, Idaho
83634, (208) 922-9138. Copies of these documents may be purchased for a non-refundable fee of $50.00 for each set. A
$15.00 shipping charge, non-refundable, will be assessed on all mailed plans. The Project Documents and Drawings may
be obtained electronicaily (by email) free of charge.

A pre-bid conference will be held at 2:00 PM on March 17, 2010 at The Nampa Highway District Office.

In determining the lowest responsive bid, the Owner will consider all acceptable bids on a basis consistent with the bid
package. The Owner will also consider whether the bidder is a responsible bidder.

Before a contract will be awarded for work contemplated herein, the Owner will conduct such investigation as is necessary to
determine the performance record and ability of the apparent low bidder to perform the size and type of work specified under
this Confract. Upon request, the bidder shall submit such information as deemed necessary by the Owner to evaluate the
bidder's qualifications.

For information concerning the proposed work, contact Joe Barton, P.E., Paragon Consulting, Inc., telephone (208) 922-9138,

Bids must be accompanied by Bid Security in the form of a bid bond, certified check, cashier’s check, or cash in the amount of
5% of the amount of the bid proposal. Said bid security shall be forfeited to the Nampa Highway District No. 1 as liquidated
damages should the successful bidder fail to enter into contract in accordance with their proposal, as specified in the
Instructions to Bidders.

Nampa Highway District No. 1 reserves the right to reject any or all proposals, waive any nonmaterial irregularities in the bids
received, and to accept the proposal deemed most advantageous to the best interest of the Nampa Highway District No. 1.

Date: February 25, 2010 Bryce D. Millar, Chairman

-

Dates Advertised: March 8 and March 15, 2010
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NAMPA HIGHWAY DISTRICT NO. 1
PUBLIC WORKS CONSTRUCTION

BIDDER'’S CHECK LIST

The Bidder's Check List is offered to assist the prospective bidder in checking his/her Bid. This checklist

does not re

lieve the Bidder from properly completing his/her Bid.

Check off when completed:

1.

2.

T

8.

9.
10

11,

Are all blank spaces filled out on Bid Form?

Have questions arising from the bidding, contract, specifications or plans been submitted to
the proper authority and resolved in the proper manner?

Are Bid amounts shown correctly as well as extensions and totals? Recheck for errors or
omissions.

Are authorized signatures properly affixed to the Bid form, giving also title, Idaho Public
Works Contractor license number, evidence of authority to sign, etc.?

Have all plumbing, heating, air conditioning and electrical subcontractors to whom work will
be awarded been listed, as well as their Idaho Public Works Contractor license numbers?

Have all other subcontractors, suppliers, individuals or entities as required in the Instructions
to Bidders been listed, and in the case of subcontractors, their lIdaho Public Works Contractor
license number?

Have all Addenda been received and acknowledged with the proper signature on the Bid Form?
In order for a Bid to be considered, the Bid form, Bid Security, naming of subcontractors
form, and other required attachments must be placed in a properly addressed sealed envelope
and delivered to the specified authority prior to the time designated for the bid opening.

Has Bid Security been enclosed?

Has Bidder performed examinations in accordance with the Instructions to Bidders?

Has Bidder included additional information as required in Article 15 of the Instructions to
Bidders?
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NAMPA HIGHWAY DISTRICT No. 1
MISCELLANEOUS ROADWAY PAVING, 2010

BID FORM
PROJECT IDENTIFICATION:

The project consists of constructing a 3-inch thickness of asphalt paving with a typical width of 26 feet on
reconstructed subbase and base course that have been placed by Nampa Highway District, including:

= Approximately 25,000 tons of plantmix paving on various roads throughout the District.
= Approximately 9 miles of Surface Preparation for the paving portion of the project.

THIS BID IS SUBMITTED TO:

Mailing Address:

Nampa Highway District No. 1
4507 12" Avenue Road
Nampa, Idaho 83686

1.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement
with OWNER in the form included in the Bidding Documents (including the Advertisement for Bids, this Bid Form,
the Project Special Provisions and the NHD Contracting Manual which is available upon request) to perform all
Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid
and in accordance with the other terms and conditions of the Bidding Documents.

2.01 Bidder accepts all of the terms and conditions of the Bidding Documents, including without
limitation those dealing with the disposition of Bid security. The Bid will remain subject to acceptance for 60 days
after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of
OWNER.

3.01 In submitting this Bid, Bidder represents, as set forth in the Bidding Documents, that:

A. Bidder has examined and carefully studied the Bidding Documents, the other related data identified in
the Bidding Documents, and the following Addenda, receipt of all which is hereby acknowledged.

Addendum No. Addendum Date Initial

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local and Site
conditions that may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may
affect cost, progress and performance of the Work.

00300 -1



D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or
contiguous to the Site and all drawings of physical conditions in or relating to existing surface or subsurface
structures at or contiguous to the Site (except Underground Facilities) which have been identified in the
Supplementary Conditions as provided in paragraph 4.02 of the General Conditions, and (2) reports and drawings of
a Hazardous Environmental Condition, if any, which has been identified in the Supplementary Conditions as
provided in paragraph 4.06 of the General Conditions.

E. Bidder has obtained and carefully studied (or assumes responsibility for having done so) all additional
or supplementary examinations, investigations, explorations, tests, studies and data concerning conditions (surface,
subsurface and Underground Facilities) at or contiguous to the Site which may affect cost, progress, or performance
of the Work or which relate to any aspect of the means, methods, techniques, sequences, and procedures of
construction to be employed by Bidder, including applying the specific means, methods, techniques, sequences, and
procedures of construction expressly required by the Bidding Documents to be employed by Bidder, and safety
precautions and programs incident thereto.

F. Bidder does not consider that any further examinations, investigations, explorations, tests, studies, or
data are necessary for the determination of this Bid for performance of the Work at the price(s) bid and within the
times and in accordance with the other terms and conditions of the Bidding Documents.

G. Bidder is aware of the general nature of work to be performed by OWNER and others at the Site that
relates to the Work as indicated in the Bidding Documents.

H. Bidder has correlated the information known to Bidder, information and observations obtained from
visits to the Site, reports and drawings identified in the Bidding Documents, and all additional examinations,
investigations, explorations, tests, studies, and data with the Bidding Documents.

I. Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies that
Bidder has discovered in the Bidding Documents, and the written resolution thereof by ENGINEER is acceptable to
Bidder.

J.  The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for the performance of the Work for which this Bid is submitted.

4.01 Bidder further represents that this Bid is genuine and not made in the interest of or on behalf of any
undisclosed individual or entity and is not submitted in conformity with any agreement or rules of any group,
association, organization or corporation; Bidder has not directly or indirectly induced or solicited any other Bidder to
submit a false or sham Bid; Bidder has not solicited or induced any individual or entity to refrain from bidding; and
Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over OWNER.

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following
price(s):
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UNIT PRICE SCHEDULE*

SPECIFICATION

PAYMENT ITEM UNIT |QUANTITY|UNIT PRICE TOTAL PRICE
REFERENCE
810.4.1.A.1.A Plant Mix Pavement Class Il TON 20,200
810.4.1.A.1.B Plant Mix Pavement Class IlI TON 4,700

Construction Traffic Control Setup,
Maintenance & Removal (one per

1103.4.1.A.1 paving area group) EA 7
1103.4.1.H.1 Traffic Control Flaggers HR 700
Mobilization (one per paving area
2010.4.1.A1 group) EA 7
SP-100 Preparation of Base Ml 9.54
SP-200-1 Plant Mix Approach EA 128
SP-200-2 Gravel Approach EA 199
SP-830 Acceptance Test Strip EA 1

*All items of work on this project are identified as contingency items, in that the variation in quantities
does not apply. The contractor will be paid for actual quantities of each item completed.

TOTAL OF ALL ESTIMATED PRICES ($ )

TOTAL WRITTEN IN WORDS

Unit Prices have been computed in accordance with paragraph 11.03.B of the General Conditions.

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of
comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities provided, or as
otherwise provided in the Bidding Documents.

6.01 Bidder agrees that the Work will be substantially completed and completed and ready for final
payment in accordance with paragraph 14.07.B of the General Conditions on or before the dates or within the
number of calendar days indicated in the Special Provisions.

6.02 Bidder accepts the provisions of the Bidding Documents as to liquidated damages in the event of
failure to complete the Work within the times specified above, which are stated in the Special Provisions.

6.03 Bidder agrees to comply with ldaho Code 44-1001 through 44-1006, regarding employment of
Idaho residents.

7.01 The following documents are attached to and made a condition of this Bid:
A. Required Bid security in the form of a certified check, cashier’s check, cash, or a bid bond;
B. Bidder shall include in his Bid the name, or names and address, or addresses, and Idaho Public Works
Contractor License Numbers of the Subcontractors who shall, in the event the Bidder secures the Contract,

subcontract the plumbing, heating and air-conditioning work, and electrical work under the general Contract;
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C. In addition to subcontractors for plumbing, heating and air-conditioning work, and electrical work,
provide the names and addresses of the additional subcontractors, suppliers, individuals, or entities called for in the
Instructions to Bidders found in the NHD Contracting Manual (include ldaho Public Works Contractor License
Numbers for any subcontractors);

D. Any required bidder qualifications statement with supporting data.
8.01 The terms used in this Bid with initial capital letters have the meanings indicated in the Bidding

Documents.

SUBMITTED on, ,

Idaho Public Works Contractor License No.

Expiration Date

Bidder is: (complete one of the following four pages and “X” through the three that are not applicable).
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If Bidder is:
An Individual

Name (typed or printed):

(Individual’s signature)

Doing business as:

Business address:

Phone No.: FAX No.:
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A Partnership

Partnership Name: (SEAL)

By:

(Signature of general partner -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Business address:

Phone No.: FAX No.:
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A Corporation

Corporation Name: (SEAL)
By:
(Signature -- attach evidence of authority to sign)
Name (typed or printed):
Title:
(CORPORATE SEAL)
Attest

(Signature of Corporate Secretary)

Business address:

Phone No.: FAX No.:

State of Incorporation:

Type (General Business, Professional, Service, Limited Liability):

Date of Quialification to do business is
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A Joint Venture

Joint Venturer Name: (SEAL)
By:

(Signature of joint venture partner -- attach evidence of authority to sign)
Name (typed or printed):
Title:

Business address:

Phone No.: FAX No.:

Joint Venturer Name: (SEAL)

By:

(Signature -- attach evidence of authority to sign)

Name (typed or printed):

Title:

Business address:

Phone No.: FAX No.:

Phone and FAX Number, and Address for receipt of official communications:

(Each joint venturer must sign. The manner of signing for each individual, partnership, and corporation that is a
party to the joint venture should be in the manner indicated above.)
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BID BOND
BIDDER (Name and Address):

SURETY (Name and Address of Principal Place of Business):

OWNER (Name and Address):

BID
BID DUE DATE:
PROJECT (Brief Description Including Location):

BOND
BOND NUMBER:
DATE (Not later than Bid due date):
PENAL SUM:

(Words) (Figures)

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to
the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on
its behalf by its authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)

Bidder's Name and Corporate Seal Surety's Name and Corporate Seal
By: By:

Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:

Signature and Title Signature and Title

Note: (1) Above addresses are to be used for giving required notice.
2 Any singular reference to Bidder, Surety, OWNER or other party shall be
considered plural where applicable.
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1. Bidder and Surety, jointly and severally,
bind themselves, their heirs, executors,
administrators, successors and assigns to pay to
OWNER upon default of Bidder the penal sum
set forth on the face of this Bond.

2. Default of Bidder shall occur upon the
failure of Bidder to deliver within the time
required by the Bidding Documents (or any
extension thereof agreed to in writing by
OWNER) the executed Agreement required by
the Bidding Documents and any Performance
and Payment Bonds required by the Bidding
Documents.

3. This obligation shall be null and void if:

3.1.OWNER accepts Bidder's Bid and
Bidder delivers within the time required by the
Bidding Documents (or any extension thereof
agreed to in writing by OWNER) the executed
Agreement required by the Bidding Documents
and any Performance and Payment Bonds
required by the Bidding Documents, or

3.2.All Bids are rejected by OWNER, or

3.3.0WNER fails to issue a Notice of
Award to Bidder within the time specified in
the Bidding Documents (or any extension
thereof agreed to in writing by Bidder and, if
applicable, consented to by Surety when
required by paragraph 5 hereof).

4. Payment under this Bond will be due and
payable upon default by Bidder and within 30
calendar days after receipt by Bidder and
Surety of written notice of default from
OWNER, which notice will be given with
reasonable promptness, identifying this Bond
and the Project and including a statement of the
amount due.

5. Surety waives notice of and any and all
defenses based on or arising out of any time
extension to issue Notice of Award agreed to in
writing by OWNER and Bidder, provided that
the total time for issuing Notice of Award
including extensions shall not in the aggregate
exceed 120 days from Bid due date without
Surety's written consent.

6. No suit or action shall be commenced under
this Bond prior to 30 calendar days after the

notice of default required in paragraph 4 above
is received by Bidder and Surety and in no case
later than one year after Bid due date.

7. Any suit or action under this Bond shall be
commenced only in a court of competent
jurisdiction located in the state in which the
Project is located.

8. Notices required hereunder shall be in
writing and sent to Bidder and Surety at their
respective addresses shown on the face of this
Bond. Such notices may be sent by personal
delivery, commercial courier or by United
States Registered or Certified Mail, return
receipt requested, postage pre-paid, and shall
be deemed to be effective upon receipt by the
party concerned.

9. Surety shall cause to be attached to this
Bond a current and effective Power or
Attorney evidencing the authority of the
officer, agent or representative who executed
this Bond on behalf of Surety to execute, seal
and deliver such Bond and bind the Surety
thereby.

10. This Bond is intended to conform to all
applicable statutory requirements. Any
applicable requirement of any applicable
statute that has been omitted from this Bond
shall be deemed to be included herein as if set
forth at length. If any provision of this Bond
conflicts with any applicable statute, then the
provision of said statute shall govern and the
remainder of this Bond that is not in conflict
therewith shall continue in full force and effect.

11. The term "Bid" as used herein includes a
Bid, offer or proposal as applicable.
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Naming of Subcontractors Form

Per Idaho Code, 67-2310, Bidder shall include in his or her Bid the name, or names and address, or
addresses, and ldaho Public Works Contractor License Numbers of the Subcontractors who shall, in
the event the Bidder secures the Contract, subcontract the plumbing, heating and air-conditioning
work, and electrical work under the general Contract. Failure to name Subcontractors as required
shall render any Bid submitted by the Bidder unresponsive and void.

Subcontractor Name and Address Classification License Number
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NAMPA HIGHWAY DISTRICT No. 1
MISCELLANEOUS ROADWAY PAVING, 2010

SPECIAL PROVISIONS

GENERAL NOTES:

PERFORMANCE AND BASIS OF PAYMENT

Except as modified herein, the various work called for on the Bid Schedule shall be performed,
measured, and paid for as indicated on said Bid Schedule and as provided in the current IDAHO
STANDARDS FOR PUBLIC WORKS CONSTRUCTION (ISPWC) as modified by the current
Highway Standards and Development Procedures for the Association of Canyon County
Highway Districts (ACCHD Manual), adopted supplements and the Bidding Documents which
includes the Advertisement for Bids, the Project Bid Form, these Special Provisions, any
addenda, and the NHD Contracting Manual (which is available upon request).

PRE-QUALIFICATIONS

The Contractor is required to be a current holder of the ISPWC, ACCHD Manual, NHD
Contracting Manual, and have a current Public Works License for the State of Idaho. Copies of
the ISPWC may be obtained from the Local Highway Technical Assistance Council (LHTAC)
(208-344-0565). Copies of the ACCHD Manual and NHD Contracting Manual may be obtain
from the Nampa Highway District Office for $10.00 each or downloaded from the District’s
Website: http://nampahighwayl.com/.

BASIS OF QUANTITIES

Unless otherwise specified, all quantities are based upon in place, completed and accepted units.
All items of work on the Unit Price Schedule (within the Bid Form) are identified as contingency
items, in that the variation in quantities does not apply. These items of work may vary
significantly in quantity, without a change in unit price.

AWARD OF CONTRACT

The Owner reserves the right to reject any or all bids.

PROJECT MAINTENANCE AND LOCAL ACCESS DURING CONSTRUCTION

The Contractor will be responsible for project maintenance throughout the life of the contract.
This responsibility includes, but is not limited to, blading, proper and adequate drainage, dust
control, access for emergency equipment, and access for property owners.

On roadways prepared by Highway District forces paved under this contract, maintenance
and dust control is required beginning upon notice by NHD that the roadway is ready for
paving and continuing until the roadway is paved.

The Contractor shall be responsible for maintaining both on-site and off-site roadway facilities
that are adversely affected by construction activities, including hauling. This maintenance may
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10.

include, but is not limited to, street sweeping to eliminate tracking (within the project limits,
adjacent streets, and private driveways and parking lots), and roadway repairs due to truck and
equipment traffic. Required maintenance shall be at the discretion of the Engineer.

The cost of all maintenance work shall be considered incidental to other project work and no
separate payment will be made therefore. Failure to adequately provide dust control shall be
grounds for stopping work. The costs to provide dust control and maintenance by other than the
Contractor, if required, shall be deducted from the progress estimates.

PROTECTION OF EXISTING ITEMS

Damage to Nampa Highway District facilities or any area or items outside the construction limits
of this project shall be promptly repaired by the Contractor. The cost to complete such repairs
shall be considered incidental to the cost of the project.

PROPERTY OWNER COORDINATION

Contractor shall coordinate items of work affecting adjacent property with the property owners.
Continuous access shall be provided to driveways adjacent to the project.

ON SITE SUPERVISION

The general Contractor shall provide competent on-site supervision during any and all
construction activities by his forces, including Subcontractors. The superintendent shall be
identified at the preconstruction conference, and shall, at a minimum, be on-site during all
construction activities from the notice to proceed date to the completion date. If for any reason
the superintendent needs to be replaced by the general Contractor, a written notice must be
submitted to the owner within five (5) working days before the event occurs.

SUBSTANTIAL COMPLETION

Each paving area group will have a separate substantial completion date based on the date that
NHD notifies the contractor that the paving area group is ready for paving. Substantial
completion is defined as having the paving, and approaches completed. The Contractor shall
achieve substantial completion within 14 calendar days from the date of the Notice to Proceed
(NTP) is given for each paving area group. The Contractor shall notify the owner upon
substantial completion, so the owner can complete the project punch list and prepare the
substantial completion notice. After the issuance of the substantial completion notice, the
Contractor will be given seven (7) calendar days to complete all of the project punch list items for
that paving area group.

If the Contractor has not achieved substantial completion within fourteen (14) calendar days
and/or finished all contract requirements and/or punch list items after the seven (7) calendar day
period, the liquidated damages clause of the contract, for that paving area group will be enforced
by the Owner

LIQUIDATED DAMAGES

Liquidated damages shall be $1,000 per day for substantial completion and $500 per day for
ready-for-final payment. Liquidated damages will be assessed for each paving area group in
accordance with the general and supplemental conditions of the contract.
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11.

12.

13.

14.

15.

16.

QUALITY CONTROL TESTING

In accordance with article 6.21 and 13.03 of the General Conditions, the Contractor shall provide
quality control testing throughout the project.

The minimum testing requirements, including type and frequency, are identified in sections 4000
and 5000 of the ACCHD Manual.

It is expected that the Contractor will control his processes adequately, at or above the minimum
frequencies specified, so that the Quality Control Testing can be used for Acceptance.

QUALITY ASSURANCE TESTING

The Owner reserves the right to complete quality assurance testing for verification of the
contractor quality control testing program and may use quality assurance for acceptance of work.

Quality Assurance re-testing necessitated by the failure of Quality Control testing of materials
placed by the Contractor shall be at the Contractor’s expense. These costs will be deducted from
progress estimates.

WORK TO BE COMPLETED BY OWNER

When applicable, the Contractor shall coordinate with the Owner to incorporate Owner
completed work items into the contractor’s schedule. The Owner shall complete the following
items of work at no cost to the Contractor:

Permanent Signing

Permanent pavement markings

Gravel shoulders and shoulder grading after completion of the paving
Gravel driveway final grading after completion of the paving

ANTICIPATED MILE STONE DATES

Pre-Bid Meeting......ccccoceevvvvivevieiiciiennn, March 17, 2010

Bid Opening ......ccccovveneneiiinincneies March 23, 2010

Bid AWard......covveeveeeieeeeeeieeee e March 30, 2010

Notice to Proceed..........cceveveveinineninns Varies for each paving area group

Substantial Completion.............cc.cccevenee 14 Calendar Days from NTP of each paving area group
Ready for Final Payment .............cccc....... 7 Calendar Days from Substantial Completion
PERMITS

The Contractor shall be responsible for obtaining all required permits for completion of the
project.

APPROACHES

All required work necessary to construct widening at gravel approaches will be included in the
Gravel Approach Item (SP-200-2). All required work necessary to construct paved driveway and
roadway approaches will be included in the Plant Mix Approach Item (SP-200-1). Materials used
to construct approaches will be paid under their respective items.
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17.

18.

CONSTRUCTION TRAFFIC CONTROL & PHASING OF CONSTRUCTION

The Contractor shall submit a construction traffic control plan for review prior to construction of
each paving area group. The traffic control plan shall identify the various phases of work by the
Contractor that require modification to the construction traffic control. The Contractor shall
coordinate with the Nampa Highway District to setup construction traffic control as the District
removes their construction traffic control.

All construction traffic control is to be paid under item 1103.4.1.A.1, Construction Traffic
Control Setup, Maintenance & Removal (one per paving area group) by the Each with the
exception of traffic control flagging. Flagging will be paid under item 1103.4.1.1.1, Traffic
Control Flagging by the Hour.

SITE PREPARATION

The Highway District will prepare and grade all the roadway segments on the project. The base
material will consist primarily of RABS material from the roadway, NHD may haul in some
RAP, or gravel, to bring the section up to finished grade. The Contractor is responsible for finish
grading and compaction per item SP-100, Preparation of Base. Any additional gravel, or RAP,
necessary will be furnished by the Highway District. NHD will provide a proctor on the base
material for use by the contractor in meeting the surface compaction requirements
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MODIFICATIONS TO ISPWC SPECIFICATIONS:

See the ACCHD Manual for the District’s standard modification to the ISPWC requirements. In addition
to the modifications shown in the ACCHD Manual, the following modifications apply to this project.

810.4.1.A.1 PLANT MIX PAVEMENT

Plant Mix Pavement shall include the following classes:
Class 11, ¥ inch nominal maximum size mix, meeting the requirements of Section 803 of the
ISPWC as modified in the ACCHD Manual. Asphalt cement for Class I11 Plant Mix shall be PG
58-28 meeting the requirements of Section 805. Nominal pavement thickness for Class 111
pavement shall be 2.5-inches.
Class I1, multi-stockpile, ¥ inch nominal maximum size mix, meeting the requirements of
Section 803 of the ISPWC as modified in the ACCHD Manual. Asphalt cement for Class Il Plant
Mix shall be PG 70-28 meeting the requirements of Section 805. Nominal pavement thickness
for Class Il pavement shall be 3-inches.

Material produced when the plant is operating over its rated capacity or below ¥ its rated capacity shall
be rejected.

Surface Smoothness

Profile the surface of all Class Il pavements under this contract in accordance with the ISPWC
and ACCHD Manual.

This item shall include all costs associated with the furnishing and placement of an asphalt tack coat on
previously placed asphalt.

Pavement width shall be 26-feet or as directed.
1103.4.1.A.1 CONSTRUCTION TRAFFIC CONTROL

Contractor shall submit Traffic Control Plans for each paving area group prior to commencing work on
that area.

Construction Traffic Control Plans shall be in accordance with the latest edition of the Manual on
Uniform Traffic Control Devices (MUTCD).

The Contractor shall provide for local access during working hours and shall re-open the roadway during
non-working hours.

Engineer may require field adjustments to signing without additional cost to Owner.

Construction Traffic Control Setup, Maintenance and Removal is measured and paid by the Each, per
paving area group. Payment for Construction Traffic Control Setup, Maintenance and Removal for a
paving area group will be included in the payment application following substantial completion of each
specific paving area group.

1103.4.1.H.1 TRAFFIC CONTROL FLAGGERS

Employ properly trained, equipped, attired and certified flaggers.
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No separate payment will be made for show up time, stand by time or relief personnel for flagging, or
provision of restroom facilities. These costs shall be considered incidental to the contract unit price for

flagging.

At the end of each work day the lead flagger shall have flagging hours agreed to by a Resident Project
Representative.

20104.1.A1 MOBILIZATION
Mobilization is measured and paid by the Each, per paving area group. Payment for Mobilization for a

paving area group will be included in the payment application following substantial completion of each
specific paving area group.

SPECIAL PROVISIONS:

SP-100 PREPARATION OF BASE
1. General

This item includes finish grading, compaction and surface compaction testing of base
course placed by Nampa Highway District prior to paving.

2. Materials
Base material will be furnished and placed by Nampa Highway District.

3. Workmanship

All work shall be accomplished in accordance with the Idaho Standards for Public Works
Construction, current edition, Section 802 as modified by the ACCHD Manual.

Centerline reference stakes, on 100-ft station on tangents and 50-ft stations on curves,
will be provided by the Owner for alignment. Reference stakes are to establish horizontal
alignment only (not top of base elevation or finished grade). Any additional surveys
required shall be furnished by the Contractor and any cost therefore will be considered
incidental to this item.

The Contractor is responsible for all testing required for the work under this item. Costs
associated with testing are considered incidental to this item and no additional payment
will be made.

4, Measurement and Payment

Payment for this item will be made on a per mile basis (based on a nominal width of 26-
feet). No additional quantity (or payment) shall be included under this item for additional
work required for grading and preparation of approaches (paved or gravel). Prior to
starting on a paving area group the Contractor and the Resident Project Representative
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SP-200

will jointly review each paving area group and agree on the quantities for this item. All
costs associated with equipment, labor and incidentals to complete the work is included.

Payment for this item will be made under:

SP-100 Preparation OF BASE ........cccceiiiiieiieie e esie et e e Per Mile

APPROACH
General

This Item includes miscellaneous costs associated with the replacement of existing
driveway, field and roadway approaches. The plant mix required for the approaches will
be included with the plant mix quantities identified in 810.4.1A.1.

The Contractor and Resident Project Representative will jointly review paving area group
prior to paving to confirm and agree upon the number of approaches required for each
paving area group.

Nampa Highway District will provide the initial sawcut at all hard surface (pavement or
concrete) approach match locations. The Contractor is responsible for maintaining the
sawed edge from the notice to proceed date (for a paving area group). Therefore,
damaged sawcuts will require a new cut, by the Contractor, at no additional cost to the
Owner. If an approach requires a new sawcut to achieve an appropriate approach grade,
the Nampa Highway District will provide the cut.

All gravel and field approaches require 2-foot pavement widening (beyond the nominal
pavement width). Nampa Highway District will provide supplemental gravel (delivered
to the paving area group site) necessary to grade the gravel approaches following the
pavement widening.

Materials

Plant Mix Pavement in accordance with 810.4.1.A.1.

Workmanship

Approach width shall match the existing approach.

Nominal plant mix pavement thickness for approaches shall match the main line paving
thickness.

Contractor shall determine on site, before bidding, the length, widths and other
characteristics of the approaches.

Asphalt Approach Pavement shall be integral to the Roadway Pavement.
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SP-830

1.

Measurement and Payment

Plant Mix Approaches will be measured per each, regardless of length, width or fillet
radii requirements, and includes all costs associated with equipment, labor and
incidentals to complete approach. Plant mix approaches will be measured per Each
sawcut match location.

Gravel Approaches will be measured per each, regardless of length or width, and includes
all costs associated with equipment, labor and incidentals to complete approach.
Widening across multiple adjacent gravel approaches, without a break in the widened
area, will be counted as a single approach.

Payment for this item shall be made under:
SP-200-1 Plant MiX APPrOACH........cciiiiiiieiieie et es Each

SP-200-2 Gravel APProach ..o s Each

ACCEPTANCE TEST STRIP
General

This item includes all labor, equipment and other items necessary to construct a Plant Mix
Pavement Acceptance Test Strip to verify the plant mix pavement mix design formula proportion
and, if necessary, to adjust the plant mix formula to meet the project specifications.

The contractor may present data from other projects for approval by the engineer, in lieu
completing a test strip for the Class Il paving. However the need for completing a test strip will
be determined by the Engineer.

A test strip will not be required for the Class I11 paving. However the contractor shall provide
test data from another project, if available. If the there is no test data available from another
project the contractor shall complete the number of tests required for a test strip during the first
days paving and submit the results to the engineer within 24 hours.

Materials

Plant mix in accordance with 810.4.1.A.1.

Workmanship

As soon as a uniform plant mix material is being produced, an Acceptance Test Strip shall be
constructed in accordance with Idaho T-125. No further paving will be permitted until required
material testing has been completed and the test strip is determined to have satisfactory mix
parameters as defined in Subsection 810.2.

Test strip acceptance shall be dependent on acceptable mix parameters as defined in Subsection
810.2 (the immersion compression test will not be required for the test strip). The average test
results from a minimum of 3 randomly sampled mix samples will be used. Reheating of the
sample will be allowed for testing purposes. Testing will require 48 hours after the Acceptance
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Test Strip is constructed. Pavement cores will be taken and used to determine the actual density,
void content and thickness. The roller pattern developed during construction of the test strip is
intended to establish a level of near maximum effort. If the results of the testing show that the
mean density is not within the specified range, adjustments to the mixture shall be made and a
new test strip constructed. The compactive effort shall not be reduced as a means of increasing
void content. If the materials and mixing are not provided as specified for the approved mix
design, or if the Engineer determines the compactive effort to be inadequate, the Acceptance Test
Strip shall be removed and a new Acceptance Test Strip, including material, shall be constructed
at the Contractor’s expense.

Production paving will not commence until the Contractor meets the design parameters listed in
Subsection 810.2.

A change in asphalt content, gradation, rollers, pavement thickness, mix temperature or other
conditions as determined may require a new Acceptance Test Strip.

Acceptance test strips required as the result of a change in the Contactor’s operations or
Contractor requested change in mix design shall be at Contractor’s expense.

Measurement and Payment

Acceptance Test Strip will be measured per each, complete in-place, including all labor cost,
equipment, incidentals, test strip and loss of production while verification testing is being
completed.

The Contractor shall be responsible for all testing necessary to construct the Acceptance Test
Strip. No separate payment will be made for required testing associated with the test strip.

Accepted plant mix material within the test strip shall be measured and paid under Item 810,
Plant Mix Pavement

Payment for this shall be made under:

SP-830 ACCEPLANCE TESE ST 1ovviivreiiiieiie ettt te et re e be st e sresreasaesreane s Each.
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MISCELLANEOUS ROADWAY PAVING, 2010
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NAMPA HIGHWAY DISTRICT NO. 1
MISCELLANEOUS ROADWAY PAVING, 2010

Approximate

Approximate

Approximate

Roadway Length Plant Mix Class & Oil | Plantmix Quantity Preparation of Base Paved Approaches Gravel Approaches
Paving Area Group # (miles) Type (tons) Quantity (miles) (each) (each)
1 2.25 Class I, PG 70-28 6,100 2.25 21 20
2 1.26 Class Il, PG 70-28 3,400 1.26 7 29
3 0.39 Class Ill, PG 58-28 900 0.39 31 5
4 (Victory Road) 0.97 Class Il, PG 70-28 2,600 0.97 23 26
4 (Pit Lane) 0.34 Class Ill, PG 58-28 800 0.34 5 17
5 0.71 Class lll, PG 58-28 1,600 0.71 22 13
6 3.00 Class I, PG 70-28 8,100 3.00 15 57
7 0.62 Class lll, PG 58-28 1,400 0.62 4 32
TOTAL 9.54 Class I, PG 70-28 20,200 9.54 128 199

Class Ill, PG 58-28

4,700
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